
SAMPLE SCOPE OF SERVICES 

TASK ORDER NO. T___ 

Contract No. 1443C200009___ 

US Reservation 72 Rehabilitation 

National Mall and Memorial Parks 

 

SCOPE:   
 
In accordance with the terms and conditions of the Indefinite Delivery / Indefinite Quantity (IDIQ) contract, the 
contractor shall perform the work of this Request for Proposal (RFP) for the National Park Service (NPS) as 
described below. 
 
The work of this task order shall be performed in accordance with the DSC Workflow Website 
http://www.nps.gov/dsc/workflows/.  
 
In case of conflict between this task order and the DSC Workflow Website, this task order shall take precedence 
over and shall be used in lieu of such conflicting portions. 
 
In case of conflict between this task order and the Base IDIQ contract, this task order shall take precedence over 
and shall be used in lieu of such conflicting portion. 
 
CONFIDENTIALITY:  The information developed under this task order is the property of the U.S. Government 
and shall be kept in strict confidence. 

PERFORMANCE PERIOD: The work of this task order shall be provided from ____ through _____. 

PROJECT IDENTIFICATION:    
 PMIS Number:    

 Project Title:     US Reservation 72 Rehabilitation 

 Project Location: National Mall and Memorial Parks, District of Columbia 

 

POINTS OF CONTACT: 

Contractual: 
Contracting Officer (CO):   
Contract Specialist (CS):   

. 
Technical: 

Project Manager (PM): 
Contracting Officer’s Technical Representative:   
Park POC: 

 
STANDARD SERVICES: 
Comply with standard services per the IDIQ contract, Section C, except as modified elsewhere in this task order. 
 
 

http://www.nps.gov/dsc/workflows/


I.  PROJECT DESCRIPTION: 
 
This project will rehabilitate U.S. Reservation 72, which is under the jurisdiction of the National Park Service, 
National Mall and Memorial Parks in Washington, D.C.  This project will preserve the character of the L’Enfant 
era reservation (circa 1791) and will maintain, or replace in kind, character defining features installed in 1904 
and 1930s.  (See attached historic details and specifications.)  The rehabilitation at Reservation 72 has been 
designed with local community members and will enhance the overall public recreational use of the 
reservations.   
 
MATERIALS PROVIDED BY THE NATIONAL PARK SERVICE 
Attachments: 
Photo Attachment 
Renovation Plans (Selected Pages) 
Quarter-round curb detail 
Drawing 822_80007 detail of walks (1 page) 
Grey sidewalk mix spec (which should be used for concrete walkways; a finer grain aggregate is needed to 
match existing) 
 
II. SCOPE OF SERVICE REQUIREMENTS 
 
 
Reservation 72 (“Chinatown Park”) is located on the south side of Massachusetts Avenue, at 6th, 5th and I 
Streets, N.W.  This park is a “sister” park with Reservation 74 on the north side of Massachusetts Avenue.  
Typically, the landscape treatment and site furnishings installed in “sister” reservations bisected by a diagonal 
roadway would be mirror images.  They were designed as a whole park, situated as two triangular units, 
bisected by a roadway.  The rehabilitation project for Reservation 72 (and later, Reservation 74) will: 

 Remove the damaged asphalt and concrete paving and replace in kind throughout. 
 Preserve the majority of existing quarter-round curb.  Replace inappropriate quarter-round curb with new 

quarter-round curb according to NPS specifications and add corresponding end posts.  Add new quarter 
round curb along restored turf areas and realigned walkways. 

 Rehabilitate the existing fence, relocate some sections to the exterior edges of the reservation, and add 
new sections of fence to match existing as noted below. 

 Rehabilitate existing NPS park benches and add an additional three benches to Res. 72. 
 Replace the existing “tulip” style trash receptacles with Victor Stanley receptacles. 
 Re-grade and reseed dirt social paths worn in the grass panels of the reservations and restore turf as 

needed throughout.  Some new turf areas will be established as noted below. 
 Maintain or add steel edging along all turf areas. 
 Repair or replace existing quick-couplers and activate the water system within reservations. 

 
In addition, rehabilitate the following in Reservation 72: 

 See drawing, “Renovation Plans of U.S. Reservation 72, NPS, Sponsor: Downtown DC Business 
Improvement District,” 11/16/07, updated 12/08/2007. 

 Expand the pedestrian entrances by shortening the existing fence lines and turf areas. 
 Removing the north/south section of fence on the 5th St. side and reinstall it to extend the existing fence 

on the south side.  Relocate this fence to the exterior of the turf area. 
 Remove one section of fence on the west side to install a turf area.  Maintain north/south alignment and 

add additional fence to round the corners of the turf area. 
 Retain the existing quarter-round curb on the north and south sides of the park and add new quarter-

round curb and end posts on the east and west sides. 
 Maintain existing trees and plant new flowering trees on the south exterior turf area. 



 
 III. FEE AND PAYMENT 
 
Comply with fee and payment requirements per the IDIQ Contract, Section G, and as stated herein. 
 
The Contractor shall be paid for travel and lodging in accordance with IDIQ contract, Section G.  Travel costs and 
all other direct costs shall be included in the firm fixed price for the work. 
 
After completion of the work and as a prerequisite to the final payment on this task order, the Contractor shall 
furnish to the Contracting Officer a Release of Claims arising out of this Task Order.  Such claims as are 
asserted by the Contractor and excepted from operation of the Release shall be listed in spaces provided after the 
word "except" and shall be referenced to correspondence or other identifying data, together with monetary amount 
for each major claim item. 
 
The Government obligation for performance of this task order beyond this phase is contingent upon the 
Government’s needs and availability of funds from which payment for contract purposes can be made.  No legal 
liability on the part of the Government for any payment may arise for performance under this contract beyond the 
amount that has been authorized through the issuance of written task orders. 
 
The sum as in this task order is obligated as the firm-fixed price for the furnishing of all supplies and services 
required to accomplish all services required under this task order. 
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Reservation 72 (Massachusetts Ave, 5
th

-6
th

, and I Streets, NW) 

Res. 72- Social trail (noted as “earthen trail” on drawing) to be re-graded and re-seeded in center 
grass panel (view looking north). 
 

 
Res. 72- Section of fence on east edge of reservation (left of photo) to be removed and replaced along 
new pathway alignment.  Center pathway to be straightened and nose of both grass panels to be reduced 
and edged with new quarter-round curb and end posts (see historic quarter-round curb detail).  Brick DC 
sidewalks to remain.  Reservation pathways to be replaced with new concrete/asphalt walkways with 6 
in. concrete expansion joints to replicate existing pathway.  (See historic walkway detail and concrete 
mix specifications.) 
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Res. 72- Fence along west edge (left of photo) to be maintained with one section removed on north 
side (in view) to expand the pedestrian area on corner of the reservation.  Grass area in front of 
fence will be expanded and edged with quarter-round curb and end posts at entrances.  Benches will 
be rehabilitated and reinstalled.  Pavement will be replaced with concrete/asphalt walkways to 
match existing (see above).  “Tulip” style trash receptacle will be replaced with Victor Stanley style 
receptacle.  Tree (right) to be maintained. 
 

 
 
 
Close-up of existing concrete/asphalt walkway with 6 in. expansion joints.  Walkways to be 
replaced in kind. 
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Res. 72-  Detail of quarter-round curb and end posts to be replicated at entrances.
(See historic detail.)
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APPENDIX D D D PUBLIC BUILDINGS AND GROUNDS. 3917

In connection with the subject of the United States public reserva-
tions in the city of Washington, it its considered proper to invite atten-
tion to the desirability of correcting a typographical error which
appears in one portion of the act of Congress approved July 1, 1898
(vol. 30, Statutes, p. 5TO).

The act referred to reads:

SEC. 2. That the park system of the District of Columbia in hereby placed under
the exclusive charge and control of the Chief of Engineers of the United States Army,
under such regulations as may be prescril>ed by the President of the United States,
through the Secretary of War.

The said park system shall be held to comprise:
(a) All public spaces laid down as reservations on the map of eighteen hundred

and ninety-four accompanying the annual report for eighteen hundred and ninety-
four of the officer in charge of public buildings and grounds.

(6) All portions of the space in the streets and avenues of the said District, after
the same shall have been set aside by the Commissioners of the District of Columbia
for park purposes.

Prnrided, That no areas less than two hundred and fifty square feet between side-
walk lines shall be included within the said public system and no improvements
shall be made in unimproved park spaces in streets between building lines or build-
ing lines prolonged until the outlines of such portions as are to be improved as parks
shall have been laid out by the Commissioners of the District of Columbia: And pro-
vided further, That the Chief of Engineers is authorized temporarily to turn over the
care of any of the parking spaces included in Class B above to private owners of
adjoining lands under such regulations as he may prescribe and with the condition
that the said private owners shall pay special assessments for improvements contigu-
ous to such parking under the same regulations as are or may be prescribed for pri-
vate lands.

The error referred to occurs in the sentence which reads:

And provided further^ That the Chief of Engineers is authorized temporarily to turn
over the care of any of the parking spaces included in Class B above to private own-
ers, etc.

»ncf consists in the fact that Class B should read Class A, because it is
the reservations mentioned in Class A whose care is intended to be
turned over temporarily to private owners of adjoining lands, and not
those in Class B. It is therefore recommended that Congress be
requested at its next session to correct the error in question by suitable
legislation.

PAKK CURBING.

Substantial and gratifying progress has been made during the year
in constructing cement copings, with corner posts of similar materials,
sit the entrances to park walks, around reservations, in place of the iron
post and chain fences formerly inclosing them. A total length of 10,809
linear feet of coping and 137 corner posts were built during the year,
the work being done under contract. The parks thus inclosed are
enumerated in the following table:

JMTalken-Spaulding
Highlight
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Table showing ike extent of artificial itaiu; eopiny coitstructed us borders around Untied
States public, reservation* duriivj the fiscal year ending June SO, 1904.

• Number
Park. | Length, [of crrner

posts.

Dupont Circle:
Around the statue
Around the circle

Iowa Circle
Scott Circle
Thomas Circle
Farragut Square -
Reservation No. 57, Massachusetts avenue. Twenty-second and Q streets N W...
Reservation No. 62, Massachusetts avenue and N street, between Sixteenth and

Seventeenth streets N W
Reservation No. 64, Massachusetts avenue and N street, between Fifteenth and

Sixteenth streets N W
Reservation No. 68. Massachusetts avenue and L street, between Eleventh and

Twelfth streets NW
Reservation No. 69 Massachusetts avenue and L street, between Tenth and

Eleventh streets N W
Reservation No. 140, New Hampshire avenue, Twenty-first and M streets NW ..
Reservation No. 143, New Hampshire avenue. Twentieth and O streets NW
Reservation No. 141, New Hampshire avemie. Seventeenth and S streets N\V ..
Reservation No. 145, New Hampshire avenue, Seventeenth and T street* NW ..
Reservation No. 149, Connecticut avenue. Twentieth and Q streets NW
Reservation No. 150, Connecticut avenue. Eighteenth and M streets N W
Reservation No. 150a, Conneetieut avenue. Eighteenth and N streets NW
Reservation No. 163, Vermont avenue, Thirteenth and O streets NW
Reservation No. 1SS, Indiana avenue, Third and D streets NW
Reservation No. 37, Pennsylvania avenue, Third and B streets SE
Reservation No. 203. Maryland avenue, First and A streets NE
Reservation No. 207, Maryland avenue. Seventh and D streets NE

Total...

Feet.
190.0

1,067.0
1,063.0

314.7
572.2

1,095.0
292.2

440.0

469.0

589.0

602.0
390. (1
156.3
474.0
321.0
452.0
396.0
189.0 !
346.3 j
380.0 I
346.0 !
436.0
228.0 i

10,809.3

A tracing showing the design of the coping is herewith.
The laying of this coping necessitated the following work being

done:
In Iowa Circle, Scott Circle, Thomas Circle, and reservations Nos.

37, 62, 63. 66, 143, 153, 188, and 207, the ground back of the coping
was raised and the surface resodded. In the case of all the other parks
and park places mentioned in the table the sod and soil were removed
from the surface of the ground, the grades raised 8 inches with clay
filling, the soil replaced and a double row of sod laid around the
borders inside the coping.

PARK WATCHMEN.

I especially desire to invite attention to the force of park watchmen,
which force is improperly named, inadequate in point of numbers, and
insufficiently paid. The designation of watchmen does not describe
the members of this force and their duties. They are strictly police-
men, with all the powers of the regular police force, and their duty is
to maintain proper police control over the parks. This requires a great
deal of delicacy on the one hand in dealing with women and children,
and on the other the roughest and most dangerous kind of police work
in dealing with toughs and offenders of all kinds. The duty of the men
is not simply to watch the parks, but is also to protect the respectable
people, especially women and children, in their full enjoyment, and
unmolested by bad men and dissolute women. It would be a satisfac-
tion to the men of the force and aid them in the performance of their
duties to be designated as policemen, for offenders are sometimes averse
to being cautioned by watchmen, and question the authority of a watch-
man to make an arrest, as it is generally supposed that no one but
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